ADDENDUM #1

Salmon Lake and Placid Lake State Parks
Recreational Bicycle Camping Project
FWP #7166601.B

Near Seeley Lake, Montana

April 5, 2016

Bidders for the above listed project are hereby notified that the following changes have
been made to the bid documents:

1

Replace Section 2.2.E of TECHNICAL SPECIFICATION 11/150
CAMPSITE EQUIPMENT as follows:

E. Bicycle Racks shall be as manufactured by Pilot Rock, model SRE/5 or
approved equal.

Replace Section 2.9.B of TECHNICAL SPECIFICATION 11/170
PREMANUFACTURED PICNIC SHELTER as follows:

B. Finish system shall be tested to meet the following criteria:
1. Humidity resistance per ASTM D2247-02 to 1,000 hours with no loss
of adhesion or blistering.

Replace a portion of SPECIAL PROVISION #5, the section under the
heading Grade and Alignment as follows:

Grade and Alignment — Construction staking will be provided by the Owner.
Staking provided will be as follows:

Tent Pads — 2 corners along an edge

Trash Receptacles — 2 corners of slab along an edge
Food Storage lockers — 2 corners of slab along an edge
Picnic Shelter — 2 corners of slab along an edge

Fire Ring - 1 point, center of ring

Bicycle Racks — 2 points, one at each end

Trails — 1 point every 30 feet, center of trail

Stakes will be set in actual locations with reference stakes set at 5 to 10-feet
offsets.



Survey will be provided at the Preconstruction Conference. The Contractor is
responsible for protection of stakes. Any restaking is the responsibility of the
Contractor.
Add SPECIAL PROVISION #16 as follows:
16. CONSTRUCTION WORK HOURS
Construction work hours are restricted to between 8:00 am and 6:00
pm.
Add SPECIAL PROVISION #17 as follows:
17. MEMORIAL DAY WEEKEND WORK STOPPAGE
No work is allowed during Memorial Day Weekend, May 28" through
May 30", 2016. These days will not be included in the contract time for
this project.
Add SPECIAL PROVISION #18 as follows:
18. ACCESS TO THE PARK
The water line crossing of the main entrance to the park will be completed
in a manner to maintain vehicular access to the entire park at all times.
Add SPECIAL PROVISION #19 as follows:
19. MATERIALS TESTING
Materials Testing will be provided as specified in the Montana Public
Works Specification. The following is a schedule of testing required for
this project.
Concrete: 1 set of tests and cylinders per each site
Subgrade Compaction Testing:
Tent Pads — 1 each
Food storage locker slab — 1 each

Trash receptacle slab — 1 each
Picnic shelter slab - 2 each



Crushed Base Course Compaction Testing:
Food storage locker slab — 1 each
Trash receptacle slab — 1 each
Picnic shelter slab - 2 each

It is the Contractor’s responsibility to obtain a proctor for each site.

8. Modify Detail F, Sheet C4 of the DRAWINGS as follows:
Replace callouts for 4x4 redwood with 4x4 pressure treated.
Add the following note:
Note:
Splicing of 4x4 pressure treated edging is not allowed.
9. Add a note to Sheet C1 of the DRAWINGS as follows:
Note:
Remove trees as necessary to facilitate construction along waterline
alignment. Tree removal is expected to be required for several trees.
10.  Modify Detail H, Sheet C6 of the DRAWINGS as follows:

Bury depth shall be modified to be 89-3/8”, not 8°-10 3/4”.

The reference to “self closing” shall be removed from the yard hydrant call out in
the plan view.
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%ﬁ%y/t Larson, P.E.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE
DESIGNATED PLACE IN THE BID FORM AND ON THE FACE OF THE
ENVELOPE.



